CITY OF EL PASO, TEXAS
AGENDA ITEM DEPARTMENT HEAD’S SUMMARY FORM

DEPARTMENT: Parks Department - Quality Of Life
AGENDA DATE: March 22, 2005
CONTACT PERSON/PHONE: Juan Contreras — P+3 915-225-3445
DISTRICT(S) AFFECTED: 4 & 6
SUBJECT:

That the City Manager be authorized to sign an Agreement for Architectural Services between the CITY
OF EL PASO and GARLAND KEIRSEY SWIER ARCHITECTS, for a project known as “Shearman
and Pecan Grove 2” for an amount not to exceed Forty-Six Thousand Five Hundred One and 15/100
DOLLARS ($46,501.15)..

BACKGROUND / DISCUSSION:

Design contract required to start the design of the Shearman and Pecan Grove 2 Park Project
Improvements” which involves the following work:

Shearman Park (District 4) project involves renovation of the playground area, building one half-court
basketball court with lighting system, and planting trees with irrigation system.

Pecan Grove Park (District 6) project includes leveling and placing sod in an undeveloped City Property lot
with irrigation system, planting native trees and building two foot tall rock wall between the lot and

sidewalks.

PRIOR COUNCIL ACTION:

None.

AMOUNT AND SOURCE OF FUNDING:

Funding from the 2000 Quality Of Life Bond Program.

BOARD / COMMISSION ACTION:

None.
*******************REQUIRED AUTHORIZATION*****‘k‘k‘k‘k‘k‘k‘k‘k‘k******
LEGAL: (if required) FINANCE: (if required)
DEPARTMENT HEAD:
(Example: if RCA is initiated by Purchasing, client department should sign also)
Information copy to appropriate Deputy City Manager
APPROVED FOR AGENDA:

CITY MANAGER: DATE:




RESOLUTION
BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF EL PASO:

That the City Manager be authorized to sign an Agreement for Architectural
Services between the CITY OF EL PASO and GARLAND KEIRSEY SWIER
ARCHITECTS, for a project known as “Shearman and Pecan Grove 2” for an amount
not to exceed Forty-Six Thousand Five Hundred One and 15/100 DOLLARS
(546,501.15).

ADOPTED this of , 2005.

THE CITY OF EL PASO:
Joe Wardy
Mayor

ATTEST:

Richarda Duffy Momsen

City Clerk

APPROVED AS TO FORM:

APPROV WNTENT:

Theresa Cullen-Garney v
Deputy City Attorney

APPROVED AS TO CONTENT:

T
Project Manager

Perspectiva +3D/1

Document #: 9753
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/Rick Co ef, P.E.
Clty Engmeer



THE STATE OF TEXAS §
§ AGREEMENT FOR ARCHITECTURAL SERVICES

COUNTY OF EL PASO § 2000 QUALITY OF LIFE BOND ISSUE PROJECT

This Agreement is made this day of , 2005 between THE CITY
OF EL PASO, hereinafter called the “Owner,” and GARLAND KEIRSEY SWIER
ARCHITECTS, hereinafter called the “Architect.”

WHEREAS, the Owner intends to engage the Architect to perform professional services
for a project known as “Shearman and Pecan Grove 2” hereinafter called the “Project,” and
further described in Attachment “A,” which is attached hereto and made a part hereof for all

purposcs,

WHEREAS, on September 11, 2003, the Owner hired a program manager for the 2000
Quality of Life Bond Issue Program known as Perspectiva + 3D/I- a Joint Venture, hereinafter
called the “Program Manager” for planning and project management services related to design
and construction of projects for the 2000 Quality of Life Bond Issue Program;

NOW, THEREFORE, the Owner and Architect for the consideration hereinafter set forth
agree as follows:

I. BASIC SERVICES OF THE ARCHITECT

A. General

1. The Architect agrees to perform professional services in connection with
the Project as hereinafter stated.

2. The Architect shall comply with the City of El Paso Engineering
Department Construction Document Guidelines, which are available in the
City Engineering Department, in the performance of the services requested
under the design phases of this Agreement.

3. The Architect shall serve as the Owner’s professional representative in
those phases of the Project to which this Agreement applies, and shall give
consultation and advice to the Owner during the performance of services.

4. The Owner is relying upon the skill and expert knowledge of the Architect
to furnish the Owner with an accurate work product within the allocated
budget. The Owner’s review of any documents prepared by the Architect
is only general in nature and the Owner’s obligation to approve and accept
the work in no way relieves the Architect of responsibility for any specific
deficiencies in the Architect’s work product.



B. Schematic & Report Phase

1. Upon receipt of the Owner’s written authorization to proceed with the
Schematic & Report Phase, the Architect shall:
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a. Consult with the Owner to determine the requirements of the
Project and together with the Owner develop a mutually acceptable
program for the project.

b. Provide preliminary investigations, studies, topographic surveys
including ties to known monuments of right-of-way lines, general
supervision of any other services obtained as described in Part
B.1.c. of this section and interpreting or incorporating results of
any such services for inclusion in the preliminary architectural
study and report referred to in Part B.1.d. of this section.

c. (1) Provide consultation and advise as to the necessity of providing
or obtaining other services such as: (a) Property surveys, boundary
surveys, right-of-way surveys, and utility surveys, (b) Core
borings, probings, and hydrographic surveys, (c) Laboratory
testing, and (d) Inspection or other special consultation; (2) Act
as the Owner’s representative in connection with such services,
and (3) If concurred with and authorized by the Owner, provide,
procure, or assist in procuring such additional services.

d. Prepare a preliminary architectural study and report on the Project
based on the mutually accepted program in sufficient detail to
indicate clearly the problems involved and the alternative solutions
available to the Owner, to include schematic layouts, sketches,
flow diagrams and reports of studies, and a general cost estimate
for such of the above listed improvements to be included in the
Project, and to set forth the Architect’s recommendations.

e. Furnish ten (10) copies of the preliminary architectural study and
report and general cost estimate to the Owner.

Upon receipt of the preliminary architectural study and report and before
the Architect is authorized to proceed with the Preliminary Design Phase,
the Owner at its option may designate in writing various construction
contracts into which the Project shall be divided, each of which may
include one or more of the above listed improvements to be constructed. If
the Owner designates various construction contracts into which the Project
is to be divided, the Architect shall thereafter treat each construction
contract as a separate Project under this Agreement. Each construction
contract shall be separately bid and the Architect shall prepare separate
preliminary design, pre-final design, and final design drawings, and
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specifications, proposal forms, notices to bidders, construction contract
documents, and other required documents for each construction contract.

C. Preliminary Design Phase

Upon

receipt of the Owner’s written authorization to proceed with the

Preliminary Design Phase, the Architect shall do the following separately for
each construction contract:
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Consult with the Owner to determine the Owner’s requirements for the
Project.

Provide at the Architect’s sole expense right-of-way surveys, boundary
surveys, topographic surveys, drainage surveys, State ADA submittal
approval and final inspection, and soil investigations as needed to design
the Project and as required by the Scope of Work of this Agreement;
obtain all available information from all utility companies and other
affected agencies including, but not limited to, the Texas Department of
Transportation and the U.S. Department of Interior, Bureau of
Reclamation, as needed to complete the proper design. This does not,
however, include property surveys and legal descriptions as needed to
acquire additional right-of-way or additional property.

Obtain all available horizontal and vertical locations of public utilities, and
fully coordinate design of the Project with public utilities in an effort to
minimize relocation of utilities as much as possible.

Make drawings from field measurements of existing construction when
required for planning additions or alterations thereto.

Provide consultation and advice as to the necessity of providing or
obtaining other services such as the types described herein, and act as the
Owner’s representative in connection with any such services, and if
concurred with and authorized by the Owner, provide, procure, or assist in
procuring such services.

Review with the Owner alternative approaches in regard to the
construction of the Project.

Prepare for approval by the Owner preliminary design documents
consisting of evaluation of existing structural report, design criteria,
drawings, and outline specifications to develop, and establish the scope of
each construction contract.

Prepare a detailed cost estimate for each construction contract containing
the main construction components, based on the information given in the
preliminary design documents.
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Furnish ten (10) copies of the above preliminary design documents and
cost estimates for each construction contract. If the above preliminary
design documents are not approved by the Owner, the Architect shall
furnish five (5) copies of the resubmitted preliminary design documents at
no additional cost to the Owner. Additional sets required for public
utilities and other agencies must be provided by the Architect at no
additional cost to the Owner.

D. Pre-Final Design Phase

Upon receipt of the Owner’s written authorization to proceed with the Pre-Final
Design Phase, the Architect shall do the following separately for each
construction contract:
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Prepare required documents and assist the Owner in obtaining approval of
such governmental authorities as may have jurisdiction over the design
criteria applicable to each construction contract. The Architect’s
assistance in obtaining such approvals shall include participation in
submissions to and negotiations with the appropriate authorities. The
Architect shall be fully responsible for coordination with all utility
companies to resolve conflicts pertaining to location of utility lines and
shall be fully responsible for obtaining utility clearances.

On the basis of the approved preliminary design documents and subject to
approval of design criteria, per Sec. I, Part D.1., prepare for incorporation
in the construction contract documents detailed drawings and plans,
hereinafter called the “Drawings,” to show the character and scope of the
work to be performed by construction contractors on each construction
contract, instructions to bidders, general conditions, special conditions, and
technical provisions, hereinafter called “Specifications.” These plans
shall include the required cross sections from actual fieldwork for
estimated earthwork quantities.

Advise the Owner of any adjustment to the Architect’s previous cost
estimate for each construction contract caused by changes in scope, design
requirements, general market conditions, or construction costs and furnish
a revised cost estimate, based on the completed Drawings and
Specifications. The Architect expressly authorizes any person designated
by the Owner to review at any time prior to the Bidding Phase any cost
estimates made by the Architect. The Architect agrees to cooperate fully
in such review, and shall furnish the access to all pertinent information
upon which the Architect’s estimates were based. In addition, detailed
estimates to include orderly presented takeoff sheets, summary and main
summary sheets are to be provided to the Owner. Nothing in this
provision shall be construed as limiting or waiving the right of the Owner
to obtain such information at any other time, or as relieving the Architect
of the full responsibility of preparing reliable estimates. By conducting
such reviews, the Owner assumes no responsibility whatsoever.
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Prepare proposal forms.

Furnish to the Owner no less than ten (10) copies of the Drawings and as
many as needed for review by the Owner, other governmental authorities,
and the public utilities. If the Drawings are not approved by the Owner,
the Architect shall furnish five (5) copies of the resubmitted Drawings at
no additional cost to the Owner. Furnish to the Owner three (3) copies of
the Specifications and three (3) copies of the design analysis showing all
engineering calculations for review by the Owner, other governmental
authorities who may have jurisdiction over each construction contract, and
the public utilities.

E. Final Design Phase

Upon receipt of the Owner’s written authorization to proceed with the Final
Design Phase, the Architect shall do the following separately for each
construction contract:
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Incorporate changes requested by the Owner and other governmental
authorities after review of pre-final design documents and perform
redesign necessitated by public utility conflicts.

Coordinate closely with utility companies during the Preliminary Design
and Pre-Final Design Phases. The amount of redesign necessary to
accommodate utility company comments on the pre-final design drawings
is expected to be in proportion to the effectiveness of that coordination and
is to be performed by the Architect as part of the Final Design Phase of
this Agreement. The Architect shall obtain written utility clearance from
all utility companies affected by the scope of this Project as part of the
Final Design Phase of this Agreement.

Advise the Owner of any adjustment to the Architect’s previous cost
estimate for each construction contract caused by changes in scope,
design requirements, general market conditions, or construction costs and
furnish a revised cost estimate, based on the completed Drawings and
Specifications. The Architect expressly authorizes any person designated
by the Owner to review at any time prior to the Bidding Phase any cost
estimates made by the Architect. The Architect agrees to cooperate fully
in such review, and shall furnish the access to all pertinent information
upon which the Architect’s estimates were based. In addition, detailed
estimates to include orderly presented takeoff sheets, summary and main
summary sheets are to be provided to the Owner. Nothing in this
provision shall be construed as limiting or waiving the right of the Owner
to obtain such information at any other time, or as relieving the Architect
of the full responsibility of preparing reliable estimates. By conducting
such reviews, the Owner assumes no responsibility whatsoever.
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Furnish to the Owner three (3) copies of Final Design Drawings and
Specifications for review and approval prior to the reproduction for

bidding purposes.

Furnish to the Owner thirty (30) copies of the Drawings and
Specifications in final approved form for bidding purposes for each
construction contract. Additional sets required for public utilities and
other agencies must be provided by the Architect at no additional cost to

the Owner.

F. Bidding Phase

Upon receipt of the Owner’s written authorization to proceed with the Bidding

Phase

on each construction contract, the Architect shall do the following

separately for each construction contract:

1.

Assist the Owner in the determination of the bidding period and bid date
and provide necessary data for preparation of the notice to Bidders by the
Owner as required for advertising purposes.

Assist the Owner in responding to all questions from prospective bidders
concerning the Drawings and Specifications.

Attend a pre-bid conference, if any, to explain the Project and to answer
questions regarding the Project.

Prepare addenda to the Drawings and Specifications as may be required
during the advertising period. Any addenda issued shall be approved by
all agencies having approval authority over the Drawings and
Specifications. Deliver three (3) copies of all addenda to the Owner for

appropriate action.

Assist the Owner in evaluating bids, including obtaining and providing to
the Owner reasonably available information as to the quality, ability, and
performance record of the three (3) lowest responsible bidders.

Advise the Owner concerning the acceptability of subcontractors and other
persons and organizations proposed by the general construction contractor
for those portions of the work for which such acceptability is required by
the construction contract documents.

G. Construction Phase

The Construction Phase, for each construction contract, shall commence with the
award of the construction contract and shall terminate upon written approval of
final payment by the Owner, except that this phase may be extended, if required,
by Agreement between the Architect and the Owner. During the Construction
Phase the Architect shall:
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Attend the pre-construction conference to assist the Owner in responding
to all questions from the construction contractor.

Advise and consult with the Owner and act as the Owner’s representative
as provided in the general conditions of the Agreement included in the
construction contract. Such general conditions shall be the Owner’s
standard general conditions for construction projects, with such changes
and modifications as may be made in such general conditions being agreed
to by both the Architect and the Owner.

Visit each construction site and stake out centerline and right-of-way for
utility relocations to assist the construction contractor and to guard against
deficiencies in the permanent work constructed at the site.

Visit each construction site at least once each week or more frequently, if
necessary, to observe the progress and quality of the executed work and to
determine if such work meets the essential performance and design
features and the technical and functional requirements of the construction
contract documents. On the basis of these on-site observations, the
Architect shall endeavor to guard the Owner against apparent defects and
deficiencies in the permanent work constructed by the construction
contractor. The Architect shall not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the work,
and shall not be responsible for the construction means, methods,
techniques, sequences, or procedures, or the safety precautions incident
thereto. The Architect’s efforts shall be directed toward providing
assurance for the Owner that each completed construction contract shall
conform to the Architectural requirements of the construction contract
documents. However, the Architect shall not be responsible for the
construction contractor’s failure to perform the construction work in
accordance with the construction contract documents.

Nothing in this Agreement shall be construed as requiring the Architect to
assume responsibility for or to guarantee the complete adherence of the
construction contractor to the Drawings and Specifications and the
construction contract documents.

Review shop drawings, diagrams, illustrations, brochures, catalog data,
schedules, and samples, the results of tests and inspections and other data
which the construction contractor is required to submit, for conformance
with the design concept of each construction contract and compliance
with the information given in the construction contract documents. Such
review must be complete within three (3) City working days following
receipt of submittal documents. The Architect shall also assemble
maintenance and operating instructions, schedules, guarantees, bonds,
certificates of inspection, and other documents that the construction
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10.
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contractor is required to submit in accordance with the construction
contract documents.

Issue the Owner’s instructions to the construction contractor when
required to do so, prepare routine change orders to include independent
detailed cost estimate for the Owner’s approval as required after securing
approval of all agencies having approval authority over each construction
contract. The Architect shall require, as the Owner’s representative and
subject to the written concurrence by the Owner, special inspection or
testing of the work, whether or not fabricated, installed, or completed and
shall act as interpreter of the terms and conditions of the construction
contract documents, subject to the Owner’s interpretation of such terms

and conditions.

Based on the on-site observations as an experienced and qualified design
professional and on the Architect’s review of the construction contractor’s
applications for payment and supporting data, determine the amount
owing to the construction contractor and recommend in writing payment
to the construction contractor in such amounts; such recommendation of
payment to constitute a representation to the Owner, based on such
observations and review, that the work has progressed to the point
indicated and that, to the best of the Architect’s knowledge, information
and belief, the quality of the work is in accordance with the construction
contract documents, subject to an evaluation of the work as a functioning
project upon substantial completion, to the results of any subsequent tests
called for in the construction contract documents and to any qualifications
stated in such approval. By recommending an application for payment,
the Architect shall not be deemed to have represented that the Architect
has made any examination to determine how or for what purposes the
construction contractor has used the monies paid on account of each

construction contract price.

Conduct with the Owner and construction contractor no more than two
(2) brief preliminary inspections, at times requested by the construction
contractor to determine if the Project is ready for final inspection.

Schedule and conduct with the Owner, including representative of the City
Engineer and the using department and the construction contractor, a final
inspection of the Project and prepare and publish a “punch list” of minor
deficiencies to be corrected prior to final payment to the construction
contractor. The “punch list” shall be furnished to the construction
contractor and the Owner within two (2) City working days after the final
inspection.

Issue a “Certificate of Substantial Completion” using AIA document G704
when the final inspection reveals that the Project is substantially complete
and fully usable for its intended purpose with only minor deficiencies to
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11.

12.

13.

14.

be corrected. The certificate shall be issued within two (2) City working
days after the final inspection.

Monitor and verify proper correction of all punch list deficiencies. Notify
the Owner in writing when all deficiencies have been corrected, and when
warranty, maintenance, and operating instructions and other documents
have been submitted by the construction contractor. Act on and forward
the construction contractor’s final invoice for payment.

Furnish the Owner a set of reproducible (24"X 36'") “as-built” original
drawings on Mylar showing changes made during the construction
process, based on the marked-up prints, drawings, and other data furnished
by the construction contractor to the Architect. Also provide project
documents in acceptable electronic media format.

Make written recommendations to the Owner on all claims relating to the
execution and progress of the construction work.

Notify the Owner of all permanent work which does not conform to the
result required in each construction contract; prepare a written report
describing any apparent nonconforming permanent work, and make
recommendations to the Owner for its correction and, at the Owner’s
request, have recommendations implemented by the -construction
contractor.

II. ADDITIONAL SERVICES OF THE ARCHITECT

A. General
If authorized in writing by the Owner, through written amendment approved by
City Council, the Architect shall perform or obtain additional services of the
following types which are not covered by Section I herein, which shall be paid for
by the Owner as indicated in Article V, herein:

1.
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Furnish core borings, probings, and hydrographic surveys; laboratory
testing; inspection of samples or materials; and other special consultations.

Furnish property surveys and legal descriptions as needed to acquire
additional right-of-way or additional property.

Provide additional services due to significant changes in the general scope
of the Project or its design including, but not limited to, changes in size,
complexity, or character of construction if the changes are made after
approval of preliminary design documents except when the Architect’s
preliminary design, pre-final design, or final design estimates exceed the
budgeted amount, or in the case where all responsible bids exceed the
Architect’s final design estimate by ten percent (10%) or more.
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10.

11.

12.

13.

14.
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Revise previously approved studies, reports, design documents, drawings,
or specifications, except when said revisions are required as a result of
errors, negligence, or other fault on the part of the Architect.

Prepare documents for alternate bids requested by the Owner for
construction work for which bids have not been awarded.

Prepare detailed renderings, exhibits, or scale models for the Project,
except as otherwise required herein.

Furnish additional copies of studies, reports, and additional prints of
Drawings and Specifications in excess of those required in Article I
hereof.

Provide investigations involving detailed consideration of operation,
maintenance, and overhead expenses; and the preparation of rate
schedules, earnings and expense statements, feasibility studies, appraisals
and valuations, detailed quantity surveys of material or labor; and material
audits or inventories required for certification of force account
construction performed by the Owner.

Prepare change orders requiring additional significant design changes not
provided for in the Agreement, requested by the Owner.

Inspect each construction contract site prior to expiration of the guarantee
period and report observed discrepancies under guarantees provided by the
construction contractor.

Provide additional or extended services during construction made
necessary by: (a) Work damaged by fire or other cause during
construction; (b) prolongation of the construction contract time by more
than twenty-five percent (25%), provided that such prolongation is not
caused by errors, negligence, or other fault on the part of the Architect; (c)
Acceleration of the work schedule involving services beyond normal City
working hours; or (d) Construction contractor’s default under the
construction contract due to delinquency or insolvency.

Provide extensive assistance in the initial start-up and test operation of
equipment or devices and the preparation of manuals of operation and
maintenance.

Serve as an expert witness for the Owner in any litigation or other
proceeding involving the Project.

Provide additional services in connection with the Project not otherwise
provided for in this Agreement, except where those services are required
as a result of negligence or other fault on the part of the Architect.
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I11.

Iv.

No claim for additional services or cost shall be allowed unless the same was
done pursuant to a written authorization dated prior to the additional services or
cost and which was authorized pursuant to the policies and procedures of the
Owner (i.e., Passage by City Council).

THE OWNER’S RESPONSIBILITIES

The Owner shall:

A.

Provide available information as to its requirements for each construction
contract.

Make known all information pertinent to the site of each construction contract,
including previous reports and other data relative to design, such as “as-built”
drawings or physical conditions now existing at the Project site available to the

Architect.

Obtain access to and make provisions for the Architect to enter upon public and
private lands as required for the Architect to perform work under this Agreement.

Review all studies, reports, sketches, estimates, drawings, specifications,
proposals, and other documents presented by the Architect, and render in writing
decisions pertaining thereto within a reasonable time so as not to unreasonably
delay the work of the Architect.

Advertise for proposals from bidders, open the proposals at the appointed time
and place, and pay for all costs incident thereto.

Designate the Program Manager for the City of El Paso Quality of Life Bond
Issue Program as the Owner’s representative with respect to the Architectural
work to be performed under this Agreement. The City Engineer, however, shall
retain final authority with respect to the transmittal of instructions, receipt of
information, interpretation and definition of the Owner’s policies and decisions
with respect to materials, equipment, elements, and systems pertinent to the work

covered by this Agreement.

Assist the Architect in obtaining approval of all governmental agencies having
jurisdiction over the Project and such approvals and consents from such other
individuals or bodies as may be necessary for completion of the Project.

PERIOD OF SERVICE

A.

The services called for in the Schematic and Report Phase of this Agreement
shall be completed and the preliminary design documents and cost estimate shall
be submitted within Thirty (30) consecutive calendar days following written
authorization from the Owner for the Architect to proceed.
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B. The services called for in the Preliminary Design Phase of this Agreement shall
be completed and the preliminary design documents and cost estimate shall be
submitted within Thirty (30) consecutive calendar days following written
authorization from the Owner for the Architect to proceed.

C. After the Owner’s acceptance of the preliminary design documents and revised
cost estimates for each construction contract, including any specific modifications
or changes in scope desired by the Owner, and upon written authorization from the
Owner, the Architect shall proceed with the performance of the services called for
in the Pre-Final Design Phase of this Agreement, so as to deliver completed
detailed construction drawings, specifications, design analysis, and cost estimates
for review on all authorized work on each contraction contract within Thirty
(30) consecutive calendar days following authorization to proceed with the Pre-
Final Design Phase of each construction contract.

D. After the Owner’s acceptance of the pre-final design documents and revised cost
estimated for each construction contract, including any specific modifications or
changes in scope desired by the Owner, and upon written authorization from the
Owner, the Architect shall proceed with the performance of the services called for
in the Final Design Phase of this Agreement, so as to deliver completed detailed
construction drawings, specifications, revised design analysis, and cost estimates
for review on all authorized work on each construction contract within Twenty-
one (21) consecutive calendar days following authorization to proceed with the
Final Design Phase of each construction contract.

E. Barring an early termination as provided herein, this Agreement shall remain in
force: 1) For a period which may reasonably be required for the design, award of
construction contracts, and construction of the improvements included in all
construction contracts, including extra work and required extensions thereto; or 2)
Unless construction has not begun within a period of twelve (12) months after the
completion of the services called for in that phase of work last authorized.
However, the Owner may determine that this Agreement may remain in full force
past the twelve-month period noted above. Such a determination shall be made at
the Owner’s sole discretion and will be based upon the individual circumstances
of this project and this Agreement.

V. PAYMENTS TO THE ARCHITECT

A. Payments for Basic Services of The Architect Under Section 1

1. The Owner shall pay the Architect an amount not to exceed FORTY-SIX
THOUSAND FIVE HUNDRED ONE AND 15/100 DOLLARS
($46,501.15) for all basic services and reimbursables performed
hereunder. The Architect’s fee proposal for the performance of all basic
services and reimbursables is attached hereto and made a part hereof for
all purposes as Attachment “B.”
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Payment on account of said fees for the basic services provided in Sec. V,
Part A.1., shall be made as follows:

The compensation for each phase of the basic services on each
construction contract shall be made monthly so that the compensation at
the approved completion of each phase shall bring the fee up to the
following percentages of the total basic compensation:

Payment Plan Completion
a. Schematic & Report Phase 20%
b. Preliminary Design Phase 45% 50%
C. Pre-final Design Phase 65% 85%
d. Final Design Phase 75% 100%
€. Bidding Phase 80%
f. Construction Phase 100%

The Owner shall make payments upon presentation of the Architect’s
detailed statement and accompanying status report and the Owner’s
written approval.

Except as specifically set forth herein as a cost for which Architect can bill
Owner, all costs of performing the services required under this Agreement,
of every kind and nature whatsoever, including by way of example and not
in limitation, overhead costs, payroll expenses, interest charges incurred by
Architect for whatever reason, copies, office and equipment rentals and
similar costs, shall be borne by Architect and not passed on to Owner or

otherwise paid by Owner.

B. Payvments for Additional Services of the Architect Under Section 11

If authorized by written amendment to this Agreement before services are
rendered:

1.
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The Owner shall pay the Architect for additional services performed by
personnel assigned to the regularly established office of the Architect at
the hourly rates established in Attachment “B” hereof, plus the reasonable
actual cost of the reimbursable expenses as hereinafter defined.

The Owner shall pay the Architect for additional services performed in
connection with administering subcontracts for services of the types
provided in Sec. II, Part A., at the rate of actual cost plus five percent

(5%).

Reimbursable expenses shall mean the reasonable actual expense of
transportation and subsistence of principals and employees while traveling
in connection with the Project, field office expenses, toll telephone calls
and telegrams, reproduction of reports, drawings and specifications, and
similar Project related items.
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The Owner shall pay the Architect for serving as an expert witness for the
Owner at the rate of ONE THOUSAND and 00/100 DOLLARS
($1,000.00) per day or any portion thereof, pro-rata plus out-of-pocket
expenses.

Payments for additional services shall be made monthly upon presentation
of the Architect’s detailed statement and its written approval by the
Owner.

C. General

4.
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The payroll cost of salaries and wages used as a basis for payment under
Sec. V, Part B.1., and Sec. V, Part B.2., shall mean the cost of salaries and
wages paid to principals and employees engaged directly on the Project,
including, but not limited to, social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement
benefits, sick leave, vacation, and holiday pay applicable thereto.

If the Architect’s most recent cost estimate for any construction contract is
in excess of the estimated Project cost, the Owner shall give written
approval of an increase in the limit, or shall cooperate in revising the
Project’s scope or quality, or both, to reduce the cost as required. Such
revisions shall be made, and Drawings and Specifications modified by the
Architect without further compensation.

If this Agreement is terminated upon completion of any phase of the
Architect’s services, the payments to be made in accordance with Sec. V,
Part A.2., on account of that and all prior phases shall constitute total
payment for services rendered; if terminated during any phase of the work,
the Architect shall be paid for services performed during such phase on the
basis of a reasonable estimate of the portion of such phase completed prior
to termination. In the event of any termination, the Architect shall be paid
to the extent services performed by the Architect are completed and
payment for such services is due, including payment for additional
services performed under Sec. V, Part B. Such payment to the Architect
and any employees, subcontractors, or independent contractors employed
by the Architect, and the Architect shall not be entitled to any other claims
or damages against the Owner, including but not limited to lost profits,
office expenses, or overhead expenses. Any previous payments made to
the Architect shall be credited to the payments due under this Agreement.
The Owner shall not be responsible for compensation or damages for
delay, overhead costs, damages for loss of anticipated profits on work not
performed, demobilization or cancellation costs or charges, payroll
expenses, or any similar costs on account of any termination.

Suspension/delay of work. Architect shall have no claim for
14
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compensation or damages for compensation or damages for delay,
including but not limited to lost profits, interest expenses incurred by
Architect or office expenses/overhead, should Architect be prevented from
proceeding with the work required of this Agreement by any act or
omission of Owner or any reason not under the control of Owner.
Architect agrees that Architect shall be granted an extension of time to
perform the work required of the Agreement but shall not be otherwise
compensated for, nor entitled to recover, any costs, expenses or damages
arising from or related to such delays; provided further that in the event of
termination of the Agreement by Owner for any reason including but not
limited to Owner’s convenience, as of the date of termination, any
extension of time shall terminate as well.

VI. GENERAL CONSIDERATIONS

A. Termination
This Agreement may be terminated without cause for the convenience of the

Owner by giving fifteen (15) calendar days written notice.

In the event of failure to perform in accordance with the terms herein, the Owner
may terminate this Agreement by giving seven (7) calendar days written notice.
If this Agreement is so terminated, the Architect shall be paid as provided herein.
The termination of this Agreement by the Owner shall not be construed as a
release of any claims that the Owner may be lawfully entitled to assert against the
Architect, and the Architect shall not be relieved of liability to the Owner for
damages sustained by the Owner by virtue of any breach of this Agreement by the
Architect. The Owner may withhold any payment to the Architect for the purpose
of setoff until such time as the exact amount of damages due the Owner from the

Architect is determined.

B. Ownership of Documents
Tracings, drawings, plans, specifications, original field survey notes, maps and
other recordations prepared or obtained under the terms of this Agreement shall
be delivered to and become the property of the Owner prior to payment to the
Architect for work under the Construction Phase. If this Agreement is terminated
at any time for any reason prior to payment to the Architect for work under the
Construction Phase, all tracings, drawings, plans, specifications, original field
survey notes, maps, diskettes, and other recordations prepared or obtained under
the terms of this Agreement shall upon termination be delivered to and become
the property of the Owner prior to payment to the Architect as provided in Sec. V,
Part C.3. Sketches, charts, computations, and other data prepared for and under
this Agreement shall be made available to the Owner upon request and without
restriction on their use, or further compensation to the Architect. The Owner in
requiring ownership of the above listed documents hereby releases the Architect
from all responsibility in connection with their use on any project other than their

use on this Project.
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C. Estimates
The Architect is expected to be knowledgeable of the cost of construction, labor,

and materials in the El Paso area and of bidding and market trends. The estimates
of construction cost provided for herein are to be made in light of such knowledge
and are expected to be at or below the bid for the base bid item.

The Architect’s final estimate for the construction of the Project, shall take
into account all labor costs, which shall be based on the current City of
El Paso prevailing wage rates as adopted by the City Council. In the event
that the Project is funded with federal funds, the higher of the City of El Paso
prevailing wage rates or the Davis-Bacon wage rates shall be utilized by the
Architect in compiling the Architect’s final estimate for the Project.

D. Project Budget
The Architect acknowledges that the budget for this Project allocates THREE

HUNDRED FIFTY-EIGHT THOUSAND FOUR HUNDRED TWENTY
FIVE and 00/100 DOLLARS ($358,425.00) for the award of a base bid
construction contract. The base bid shall include all features essential to the
operation of the Project for its intended use. The Architect does hereby agree to
design the Project such that the Architect’s final estimate for the construction of
the Project, including all features essential to its intended use, is within the above
budgeted amount for the base bid. The Architect further understands that
payment of the increment for the Final Design Phase is conditional upon the bid
of the lowest responsible bidder being within ten percent (10%) of his final
estimate for the base bid. If all responsible bids exceed the final estimate by more
than ten percent (10%), the Architect expressly agrees, at the direction of the
Owner, to redesign the Project without additional charge to the Owner in order to
bring the Project within the budgetary limitations.

E. Insurance
The Architect shall secure and maintain at the Architect’s expense such

Comprehensive Liability, Property Damage Liability, Vehicle Liability and
Workers’ Compensation insurance as shall protect the Architect from workers’
compensation claims under applicable state law and from all claims from bodily
injury, death, or property damage which may arise from the performance of
services under this Agreement. Provided, the Architect shall provide or secure
public liability insurance for personal injuries or death, arising out of any one
accident or other cause, in a minimum sum of TWO HUNDRED FIFTY
THOUSAND AND NO/100 DOLLARS ($250,000.00) for one person and FIVE
HUNDRED THOUSAND AND NO/100 DOLLARS ($500,000.00) for two or
more persons; and in addition, shall provide property damage liability insurance
in a minimum sum of ONE HUNDRED THOUSAND AND NO/100
DOLLARS ($100,000.00) for property damages arising out of any one accident
or other cause, or in amounts equal to the maximum liability for damages for
municipalities for claims arising under governmental functions, provided for
under the Texas Tort Claim Act, whichever is greater. Such insurance shall be
available on a “per occurrence” basis for death or bodily injury or property

Document #: 9050 16
Document Name: Eng-Agreement for Architectural Services-QOL Project-Shearman & Pecan Groves Parks 2

Document Author: TCUL



damage, which is caused by an occurrence, which takes place during the policy
period. The Architect shall procure and shall maintain at the Architect’s
expense Professional Liability Insurance for the benefit of the Owner to
cover the errors and omissions of the Architect, its principals or officers,
agents, or employees in the performance of this Agreement.

The Architect shall maintain said insurance with insurance underwriters
authorized to do business in the State of Texas, satisfactory to Owner. All
policies required by this Agreement, with the exception of Workers’
Compensation and Professional Liability Insurance, shall name the Owner, its
officials, servants, agents, and employees as additional insureds. All policies
shall identify the name of the City project for which the insurance is being issued.
The Architect shall, prior to the execution of this Agreement, furnish the Owner
with a certificate from the insurance carrier showing such insurance to be in full
force and effect during the entire term of this Agreement, or shall deposit with
Owner copies of said policies, if requested by Owner. Said policies or certificates
shall contain a provision that written notice of cancellation or of any material
change in said policy by the insurer shall be delivered to Owner thirty (30) days in
advance of the effective date thereof and shall show the type, amounts, classes of
operation covered, effective dates and dates of expiration of policies.

F. Successors and Assigns
This Agreement shall be binding on the Owner, its successors and assigns, and on

the Architect, its partners, successors, executors, administrators, legal
representatives, and assigns. Neither the Owner nor the Architect shall assign,
sublet, or transfer any interest in this Agreement without the written consent of

the other. Nothing herein shall be construed as creating any personal liability on
the part of any officer or agent of the Owner.

G. Compliance with Laws
The Architect shall comply with all federal, state, and local laws and ordinances

applicable to the work covered hereunder.

H. Change of Legal Status
In the event that there is a change in any way of the legal status of the entity that
has entered into this Agreement, including but not limited to the dissolution of a
partnership or a corporate entity, the Owner shall have the right to 1) immediately
terminate this Agreement for convenience, or 2) consent to the change in the legal
status and continue under this Agreement, or 3) enter into an Agreement with any
person, corporation, or association that it deems to be qualified to perform the
services requested herein with no further legal obligation or liability under this

Agreement.

I. Copyright and Reproduction Rights
By execution of this Agreement, the Architect and the Owner agree that the
Owner is the author of all work performed under this Agreement and as such is
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the copyright owner and owns all rights comprised in the copyright. Any
copyright or other property interest that vests in the Architect for work performed
under this Agreement is immediately transferred to the Owner. The Owner shall
have the exclusive right to sell, distribute, copy, duplicate, modify, assign or
reproduce the work performed by the Architect for any purpose whatsoever. The
Architect shall retain no rights to any of the work performed by the Architect
under this Agreement unless authorized by the Owner in writing.

Conflicting Provisions
Any provision contained in any Attachments to this Agreement, which may be in

conflict or inconsistent with any of the paragraphs in the Agreement shall be void
to the extent of such conflict or inconsistency.

Auditing Records

Architect’s records subject to audit shall include but not be limited to records
which, in the Owner’s discretion, have a bearing on matters of interest to the
Owner in connection with the Architect’s work for the Owner and shall be open to
inspection and subject to audit and/or reproduction by Owner’s agent or its
authorized representative to the extent necessary to adequately permit evaluation
and verification of a) Architect’s compliance with contract requirements, and b)
compliance with provisions for computing Direct Personnel Expense with
reimbursables, if applicable.

Such records subject to audit shall also include those records necessary to
evaluate and verify direct and indirect costs, (including overhead allocations) as
they may apply to costs associated with this Agreement. In those situations where
Architect’s records have been generated from computerized data, Architect agrees
to provide Owner’s representatives with extracts of data files in computer
readable format on data disks or suitable alternative computer data exchange

format.

The Owner or its designee shall be entitled to audit all of the Architect’s records
related to this Project, and shall be allowed to interview any of the Architect’s
employees, pursuant to the provisions of this section throughout the term of this
contract and for a period of three (3) years after final payment or longer if
required by law. Such audits may require inspection and photo copying of
selected documents from time to time at reasonable times and places.

VII. SPECIAL PROVISIONS

A. Topographic Surveys
Topographic surveys, to be provided as Basic Services, shall be limited to the area
of the various project construction sites.
B. Time of Essence; Liquidated Damages
TIME IS OF THE ESSENCE in this Agreement. The Architect agrees to accept
and adhere to the schedule established herein. Failure of the Architect to adhere
Document #: 9050 18
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to this schedule without due cause, approved in writing by the City Engineer,
shall cause damage to the Owner which the Architect agrees to compensate at the
rate of One Hundred and 00/100 DOLLARS ($100.00) per day, without the right
of setoff or counterclaims.

It is hereby understood and mutually agreed, by and between the Architect and the
Owner, that the date of beginning and the time for completion as specified in this
Agreement of the work to be done hereunder are ESSENTIAL CONDITIONS in
this Agreement. It is further mutually understood and agreed that the work
embraced in this Agreement shall be commenced on a date to be specified in the

“Notice to Proceed.”

The Architect agrees that said work shall be prosecuted regularly, diligently, and
uninterruptedly at such rate of progress as shall ensure completion thereof within
time specified. It is expressly understood and agreed, by and between the
Architect and the Owner that the time for the completion of the work described
herein is a reasonable time for the completion of the same.

If the Architect shall neglect, fail, or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the Owner, then the
Architect does hereby agree, as a part consideration for the awarding of this
Agreement, to pay the Owner the amount specified in this Agreement, not as a
penalty but as liquidated damages for such breach of Agreement as hereinafter set
forth, for each and every calendar day that the Architect shall be in default after
the time stipulated in this Agreement for completing the work.

The said amount is fixed and agreed upon by and between the Architect and the
Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Owner would in such event sustain, and said
amount in agreed to be the amount of damages which the Owner would sustain.

It is further agreed that TIME IS OF THE ESSENCE in each of the specifications
wherein a definite and certain length of time is fixed for the performance of any
act and in every portion of this Agreement. Additionally, time shall be of the
essence where under this Agreement additional time is allowed for the completion
of any work. However, when the Owner determines in writing that the Architect
is without fault and the reasons for a time extension are acceptable, the Architect
shall not be charged with liquidated damages or any excess cost.

C. Equal Employment Opportunity
In providing services under this Agreement, the Architect shall not discriminate

against any employee or applicant for employment because of race, color,
religion, sex, age, disability, or national origin. The Architect shall take
affirmative action to ensure that applicants for employment are employed, and
that employees are treated during employment, without regard to their race, color,
religion, sex, age, disability, or national origin. Such action shall include, but not
be limited to, the following: employment, upgrading, demotion, or transfer;
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recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The
Architect shall post in conspicuous places, available to employees and applicants
for employment, notices to be provided by the government setting forth the
provisions of this nondiscrimination clause. The Architect shall state that all
qualified applicants shall receive consideration for employment without regard to
race, color, religion, sex, age, disability, or national origin. The Architect shall
incorporate the foregoing requirements of this section in all of its subcontracts for
work to be performed on this Project.

D. Obligations of the Architect with Respect to Third Party Relationships
The Architect shall remain fully obligated under the provisions of this Agreement
notwithstanding its designation of any third party or parties for the undertaking of
all or any part of the Project with respect to which assistance is being provided
under this Agreement.

E. Interest of Members of Local Governing Body, or Other Public Officials
No member of the governing body of the City of El Paso, State of Texas, and no
other public official of the City of El Paso, State of Texas, who exercises any
function or responsibility with respect to the Project shall during his or her tenure
or for one (1) year thereafter, have any interest, direct or indirect, in any contract
or subcontract, or the proceeds thereof, for work to be performed in connection
with the Project assisted under this Agreement.

F. Law Governing Agreement
For the purpose of determining place of Agreement and the law governing same,

this Agreement is entered into in the City and County of El Paso, State of Texas,
and shall be governed by the laws of the State of Texas. Venue shall be in the
County of El Paso, Texas.

G. INDEMNIFICATION

THE OWNER SHALL NOT BE SUBJECT TO ANY OBLIGATIONS OR
LIABILITIES OF THE ARCHITECT INCURRED IN THE
PERFORMANCE OF THIS AGREEMENT. THE ARCHITECT
EXPRESSLY AGREES TO AND SHALL INDEMNIFY AND HOLD
HARMLESS AND DEFEND THE OWNER, ITS OFFICERS, AGENTS,
AND EMPLOYEES, FROM AND AGAINST ANY AND ALL CLAIMS,
LOSSES, DAMAGES, CAUSES OF ACTION, SUITS, AND LIABILITY OF
EVERY KIND, INCLUDING ALL EXPENSES OF LITIGATION, COURT
COSTS, AND ATTORNEY’S FEES, FOR INJURY TO OR DEATH OF
ANY PERSON, OR FOR DAMAGE TO ANY PROPERTY, ARISING
FROM OR RELATING TO ANY ACTS OR OMISSIONS OF THE
ARCHITECT, ITS PRINCIPALS OR OFFICERS, AGENTS, OR
EMPLOYEES IN PERFORMANCE OF THIS AGREEMENT.

Document #: 9050 20
Document Name: Eng-Agreement for Architectural Services-QOL Project-Shearman & Pecan Groves Parks 2

Document Author: TCUL



H. Authorization To Enter Agreement
If the Architect signs this Agreement as a corporation, each of the persons
executing this Agreement on behalf of the Architect warrants to the Owner that
the Architect is a duly authorized and existing corporation, that the Architect is
qualified to do business in the State of Texas, that the Architect has full right and
authority to enter into this Agreement, and that each and every person signing on
behalf of the Architect is authorized to do so. Upon the Owner’s request, the
Architect shall provide evidence satisfactory to the Owner confirming these

representations.

L. Entire Agreement
This Agreement, including attachments, constitutes and expresses the entire

agreement between the parties and supersedes all prior negotiations,
representations, or agreements, either written or oral. This Agreement shall not
be amended or modified except by written instrument signed by both parties.

J. Remedies / Sanctions for Breach of Agreement
Violation or breach of any terms of this Agreement by the Architect shall be
grounds for terminating the Agreement, and any increased cost arising from the
Architect’s default, breach, or violation of the terms herein shall be paid by the

Architect.

The remedies herein reserved shall be cumulative and additional to any other or
further remedies in law or equity. No waiver of a breach of any provisions of this
Agreement shall constitute a waiver of any breach of such provision.

K. Notices
Any notice, demand, request, consent, or approval that either party hereto may or
is required to give the other shall be in writing and shall be either personally
delivered or sent by certified mail, return receipt, to the following addresses:

To the Owner: The City of El Paso
Attn: City Manager
Two Civic Center Plaza, 10" Floor
El Paso, Texas 79901-1196

with a copy to: The City of El Paso
Attn: City Engineer
Two Civic Center Plaza, 4th Floor
El Paso, Texas 79901-1196

To the Architect: Garland Keirsey Swier Architects
Attn: Caz Swier
414 Executive Center, Ste.100
El Paso Texas 79902
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WITNESS THE FOLLOWING SIGNATURES AND SEALS:

OWNER:
The City of El Paso

Joyce A. Wilson, City Manager

ARCHITECT:
Garland Keirsey Sweir Architects

< =

— g ' T ——

By:  Caz Sweir, AIA
Principal
APPROVED AS TO FORM:
Theresa Cullen Gamey J 2
Deputy City Attorney
APP AS T(j)lTENT: APPROVED AS TO CONTENT:
mRick Connr, P.E. Deborah G. Hamlyn
ity Engineer Deputy City Manager — Quality of Life

APPRO AS TO GONTENT:

Project Managet
rspectiva #3D/1
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ACKNOWLEDGMENTS
THE STATE OF TEXAS )
)
COUNTY OF ELPASO )

This instrument was acknowledged before me on this day of , 2005 by
Joyce A. Wilson, as City Manager of the City of El Paso, Texas.

Notary Public, State of Texas

THE STATE OF TEXAS )

)
COUNTY OF ELPASO )

jnstrument was acknowledged before me on this / 7 day of >2 hl(bé , 2005 by

v *This
AZ/ m E/S] w// C:/é_as Principal of Garland Keirsey Swier Architects.

Bl

@ REBECCA ROMERO § Notary Public, State of Texas

NOTARY PUBLIC STATE OF TEXAS
CONMSSION KXPIRES:
MARCH 31, 2008
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ATTACHEMENT “A”

PROJECT SCOPE OF WORK

TITLE: Architectural Consulting Services —
Pecan Grove 2 and Shearman Parks

LOCATION: Betel Street and Tiger Eye Drive, El Paso, TX

COMBINED CONSTRUCTION BUDGET: $398,250
DESIGN BASE-BID CONSTRUCTION BUDGET: $358,425

GENERAL DESCRIPTION: The Pecan Grove Park project includes leveling and placing sod in
an undeveloped City Property lot with irrigation system, planting native trees and building two
foot tall rock wall between the lot and sidewalks. The Shearman Park project involves
renovation of the playground area, building one half-court basketball court with lighting system,
and planting trees with irrigation system. These projects were approved by voters in a Quality of
Life Bond election in May of 2000. The consultant shall prepare a work plan for the Pecan
Grove 2 and-Shearman Parks. The consultant shall prepare construction documents for the

construction of Scope of Work attached.

SERVICES REQUIRED:
[X] Investigation [X] Planning
[X]  Soils Investigation [X] Design
[X] Bidding & Construction [X] Site Planning
[X]  Topographic Survey [X]  Utility Service Line
Relocation & Coordination
[X] Programming [X] Schematic and Report Phase
[X]  Furniture, Furnishings & Equipment Coordination and Specifications
PRODUCTS REQUIRED:
[X]  Study/Report [X]  Cost Estimates
[X] Plans/Drawings [X] Design Analysis
[X]  Specifications [X] Programming Reports
[X]  Schematics and Presentations [X] Bid Documents

[X]  Submittal Reviews/Recommendations
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GENERAL REQUIREMENTS AND CRITERIA:

Design must meet all applicable City Codes and Ordinances.
Design must comply with Engineering Department Guidelines.

3. Design must comply with all local, state and federal laws and regulations, including but

not limited to the Americans with Disabilities Act.

4, Consultant shall coordinate and follow City of El Paso Information Technology

Department directives.

5. Consultant shall provide design for voice and data lines with approval of Information

Technology Department. Design shall address needs and requirements such as need and

warrant to use fiber optics.

OTHER CONSIDERATIONS:

1. Design work shall be coordinated with P+3 Program Management, the Engineering

Department and Parks and Recreation Department.

2. Consultant will participate in value engineering and peer review.

PROJECT SCHEDULE: (Consecutive Calendar Days)

Schematic & Report Phase 30
Preliminary Design Phase 30
Pre-Final Design Phase 30
Final Design Phase 21
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PROJECT SCOPE

GENERAL DESCRIPTION:

Pecan Grove 2 Park Construction Budget: $156,000

In an undeveloped City Property, install new complete automatic irrigation system. Land should
be leveled and sod planted in the entire area. Verify purple pipe availability and include
additional water meters and pumps as required for pressure. Include back-flow preventer devices

if purple pipe is not yet available in this area.
Build sidewalks as required and a two foot tall rock wall between the lot and the sidewalks to

control erosion. Plant native trees as required throughout the park.

Shearman (Montalvo) Park Construction Budget: $242,250

Build one half-court basketball court, which shall include colored surfacing and stripping and
shall be placed by the old playground area. Install lighting system for this new basketball court
which shall exceed the International Electrical Code for recreation activities. Replace overhead

area lights with new underground system. Add security lights as needed.

Install new playground equipment (swings), fall surfacing as required and shade canopy at old

playground area.
Add curb cuts, ADA ramps and walkways as required around the park.
Plant new native trees and modify irrigation system as required. Install covered picnic tables,

trashcans and proper park signage according to rules and ordinances.

PROJECT DESIGN ISSUES:

Designer shall provide a work plan and cost estimates for the parks for approval by Parks Dept.

prior to any design work.

Coordinate with all utility companies as required.

- End of Scope -
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ATTACHMENT "B"

Garland Keirsey Swier Architects

Robert D. Garland RA
Kent R. Keirsey, AlA
Caz H. Swier, AlA

February 08, 2005

City of El Paso
2 Civic Center Plaza
El Paso, Texas 79901
Attn: Perspectiva + 3D/|
7380 Remcon, Ste. A
Veronica Harris, Project Manager

RE: Fee Proposal for Professional Services for
Shearman (Montalvo), and Pecan Grove 2 Parks

Dear Ms Harris:

Garland Keirsey Swier Architects is pleased to have this opportunity to submit our fee proposal for
Professional services on the above referenced Parks projects.

Our fee proposal follows the City of El Paso Engineering Departments format for design services,
Including the Schematic Report Phase; Preliminary Design Phase; Pre-Final Design Phase; Final
Design Phase; Bidding Phase; and Construction Phase inclusive of all plan submittals requirements,

according to the scope of work, and site visits.

The consultants (attached) selected for this project are AMEC Earth and Environmental, Inc.,
Geo-Tech; Cutts Land Surveying, Inc., Topographic, Boundary and Utility Surveys; Scott Biggs,
Professional Estimator and Consultant; Urban Oasis, Landscape and Irrigation Design; and John G.
Morrison, P.E., Civil, Electrical, and Structural as required. Principal-in-charge is Kent Keirsey, AlA;
Project Architect is Caz Swier, AlA; Specifications and Research Architect is Robert D. Garland i,

AIA; and CAD Tech, Field Observer, and Quality Control is Javier Gonzales.

We are proposing to perform professional services for Shearman (Montalvo) Park in the amount of
$23,846.45. For Pecan Grove 2 Park our proposal to perform professional services is $22,654.70.
This includes Geo-Tech and Land Survey services, in the amount of $7,090.00, as a part of basic

services. Normally these services are additional in an architectural contract. Not included is the

Schematic Report Phase. We can reduce the amount of the fee for Geo-Tech and Survey services if
there is existing information that is verified. In addition this fee proposal has been reduced to the
absolute minimum number of hours that it will take to perform the services that are required by the

City of El Paso Parks Department.

414 Executive Center Bivd. - Suite 100 - El Paso, Texas 79902 (915)533-3937 Fax: 533-3940 '
Members American Institute of Architects



Thankyou for this opportunity to submit our fee proposal for these very important projects that will
serve the El Paso community for years to come. If you have any questions conceming the above,
please feel free to give me a call at 915.533.3937.

Very Truly Yours,

Caz Swier AIA, NCARB
Principal

414 Executive Center Blvd. - Suite 100 - El Paso, Texas 79902 (915)533-3937 Fax: 533-3940
Members American Institute of Architects



Preliminary Design Phase

Principal-in-Charge
Project Architect
Specificationisesearch
CAD TECH.

Printing

Cost Estimate
Geo-Tech
Surveys
Landscape

Civil, Elec., Struct.

Pre-Final Design Phase
Principal-in-Charge
Project Architect
Specifications

CAD TECH.

Printing

Cost Estimate
Landscape
Civil, Elect., struct.

FEE PROPOSAL for
SHEARMAN (MONTALVO) AND PECAN GROVE 2 PARKS
Shearman (Montélvo) Park:

1 hrs @ $118.00/hr
12 hrs @ $99/hr
10 hrs @ $72/hr
28 hrs @ $53/hr
5 copies
Total Architectural
60% of fee
45% of fee
45% of fee
Total Sub-Consultants

Profit @ 10%

0 hrs @ $118/hr

9 hrs @ $99/hr

6 hrs @ $72/hr
19 hrs @ $53/hr

5 copies plans
3 copies specs.

3 copies design analysis

Total Arch’itectu rai
20% of fee

20% of fee

20% of fee

Total Sub-Consultants

Profit @ 10%

$ 118.00
$1,188.00
$ 720.00

$1,484.00

$ 12500

$ 787.50
$ 897.00
$2,800.00
$1,417.50

697.50

$ 000.00
$ 891.00
$ 43200

$1,007.00

$ 400.00

$ 262.50
$ 630.00

$ 31000

$3,635.00

$6,599.50

$ 659.95

$2,730.00

$1,202.50

$ 120.25



Final Design Phase
Principal-in-Charge
Project Architect
Specifications

CAD TECH.

Printing

Cost Estimate
Landscape
Civil, Elec., Struct.

Bidding Phase
Principal-in-Charge

Project Architect

Landscape
Civil, Elect., Struct.

Construction Phase

Principal-in-Charge
Project Architect
Field Observer
CAD TECH.

Printing

O hrs @ $118/hr
9 hrs @ $99/hr
4 hrs @ $72/hr
4 hrs @ $53/hr
33 copies plans & épecs,
Total Architectural
20% of fee
10 % of fee
10 % of fee
Total Sub-Consultants

Profit @ 10%

Ohrs @ $118/hr
8 hrs @ $99/hr
Total Architect

5% of fee
5% of fee

Total Sub-Consultants

Profit @ 10%

1hrs @ $118/hr
12 hrs @ $99/hr
28 hrs @ $53/hr

2 hrs @ $53/hr
(max allowable)

Total Architectural

$ 000.00
$ 891.00
$ 288.00

$ 212.00
1.523.00

$ 262.50
$ 315.00

$ 155.00

$ 000.00
$ 891.00

$ 157.50
$ 7750

$ 118.00
$1,188.00
$1,484.00

$ 106.00
$ 100.00

$2,914.00

$ 73250

$ 7325

$ 891.00

$ 235.00
$ 2350

$2,996.00



Landscape 20% of fee $ 630.00

Civil, Elec., Struct. 20% of fee $ 310.00
Total Sub-Consultants $ 940.00
Profit @ 10% $ 9400

Grand Total Fee for Professional Services, Shearman (Montalvo) Park $23,846.45



Preliminary Design Phase
Principal-in-Charge

Project Architect
Specifications/Research
CAD TECH.

Printing

Cost Estimate
Geo-Tech
Surveys
Landscape

Civil, Elec., Struct.

Pre-Final Design Phase
Principal-in-Charge
Project Architect
Specifications

CAD TECH.

Printing

Cost Estimate
Landscape
Civil, Elect., struct.

Pecan Grove 2 Park:

1 hrs @ $118.00/hr
8 hrs @ $99/hr
5 hrs @ $72/hr
16 hrs @ $53/hr
5 copies
Total Architectural
60% of fee
45% of fee
45% of fee

Total Sub-Consultants

Profit @ 10%

0 hrs @ $118/hr

6 hrs @ $99/hr

3hrs @ 72/hr
12 hrs @ $53/hr

5 copies plans

3 copies specs.

3 copies design analysis
Total Architectural
20% of fee
20% of fee
20% of fee
Total Sub-Consultants

Profit @ 10%

$ 118.00
$ 792.00
$ 360.00
$ 848.00

$ 125.00

$ 682.50
$1,793.00
$1,600.00
$2,811.00

$ 562.50

000.00
594.00

216.00

L B R -

636.00

$ 400.00

$ 227.50
$1,249.00

$ 250.00

$2,243.00

$7,449.00

$ 74490

$1,846.00

$1,726.50
$ 17265



Final Design Phase

Principal-in-Charge
Project Architect
Specifications

CAD TECH.

Printing

Cost Estimate
Landscape
Civil, Elec., Struct.

Bidding Phase
Principal-in-Charge

Project Architect

Landscape
Civil, Efect., Struct.

Construction Phase

Principal-in-Charge
Project Architect
Field Observer
CAD TECH.

Printing

Ohr @ $118/hr
5hrs @ $99/hr
3hrs @ $72/hr
4 hrs @ 53/hr
33 copies plans & specs
Total Architectural
20% of fee
10 % of fee
10 % of fee
Total Sub-Consultants

Profit @ 10%

Ohr @ 118/hr
6 hrs @ $99/hr

Total Architect

5% of fee

5% of fee

Total Sub-Consultants

Profit @ 10%

1hr @ 118/hr

6 hrs @ $99/hr
26 hrs @ $53/hr

2 hrs @ $53/hr
(max allowable)

Total Architectural

$ 000.00
$ 495.00
$ 216.00

$ 212.00

$1,523.00

$ 227.50
$ 62500

$ 125.00

$ 000.00
$ 594.00

$ 312.50
$ 6250

$ 118.00
$ 594.00
$1,378.00

$ 106.00

$ 100.00

$2,446.00

$ 977.50

$ 97.75

$ 594.00

$ 375.00
$ 37.50

$2,296.00



Landscape ' 20% of fee $1,249.00

Civil, Elec., Struct. 20% of fee $ 250.00
Total Sub-Consultants $1,499.00
Profit @ 10% $ 149.90

Grand Total Fee for Professional Services, Pecan Grove 2 Park $22,654.70
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February 1, 2005
AMEC Proposal No. 05:-02-01 E

' Garland, Keirsy &|Swier Architects
414 Executive Boulevard, Suite 100 i
El Paso, Texas 7?91 2,

]
Attn.: Mr. Caz Swier, ALA. .
|
] !
RE: Geotechnical Study
Proposed ParK Improvements
Sherman|Park and Pecan Grove |i

El Paso, Texas
|
Dear Mr. Swier: ] ‘
i :
In accordance with your request, AMEC Earth & Environmental, Inc. (AMEC) has reviewed the
scope of the refe:renced project for the purpose of submitting a cost proposal for a geotechnical
study. The object of this study will be to evaluate the physical properties of the soil underlying the

site for the proposed park improvements.

The details of the project, as understood by AMEC, the proposed scope of work, fees, other
contractual items, and schedule are presented in the following sections of this proposal.

|
1.0 PROJECT DESCRIPTION

It is our understanding that several improvements are planned for the Sherman Park located at
Tiger Eye Street|n northeast El Paso, Texas. The proposed improvements at Sherman Park will
consist of new basketball courts and lighting. In addition, a new park is being planned for
development neér Zaragosa Road and Americas Drive. Improvements planned for the proposed
Pecan Grove i !Park will include landscaping, canopy structures, playground equipment and
retaining walls. Asrequest, a percolation test will be performed at Pecan Grove Il Park to evaluate
the infiltration ch?racteristics of the soil. .

x

I

|
20 SCOPE OF WORK

21 BORING ISURVEYS

Layout of boringfs and supenvision of drilling and sampling operations wili be performed by an-
experienced field engineer. We will lay out our program of borings from existing survey monuments’
or surface features, based on the site plan provided by you. { Surface elevations of borings will be
based on sufficiently accurate topographic mapping if available. If requested, a level survey will be

AMEC Earth & Envireanmental, Inc.

125 MontoyaRoad

El Paso, Taxas USA 79932

Teol 1+ (915) 685-2472"

Fax 1+ (915) 585-2628

wwwamec.com | N

i
!
|
I
i
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Garland, Keirsy & Swier Architects : ame

Geotechnlcal Study — Proposed Park Improvements

El Paso, Texas  ° |
AMEC Proposal No. 06-02-01E
Page (2) |

conducted to establish the elevations of borings at an additional cost. In addition. AMEC will
coordinate with the proper persannel for the location of underground utilities prior to initiating the

field study.

AMEG assumes access to the site and individual boring locations is available and can be achieved
with a 2-wheel drive vehicle.

2.2 EXPLORATORY DRILLING

As requested, AMEC willdrilla total of six (6) test borings utilizing a truck mounted drill rig equipped
with hollow stem augers. The test borings will be drilled according to the following schedule:

T % FIEED EXPLORATION:- AUGER BORINGS
QUANTITY D(E._frT)” SAMPLING LOGATION
2 10 2.5 intervals to 10° Sherman Park.
4 10 2.5' intervals to 10’ Pecan Grove Il Paik.

The test borings will be terminated at shallower depths if we encounter refusal on rock, strongly
cemented materials or other obstructions. Sampling will be obtained by standard penetration testing
methods and from auger cuttings. Other sampling methods will be used as appropriate including
open-end drive sampling, Shelby tube sampling or tube sampling by other methods. Drilling and
sampling operations will be conducted in general accordance with the requirements of ASTM D

1452, D 1586, D 1587, and D 2488.

2.3 LABORATORY ANALYSES <~

Laboratory tests will be performed as considered necessary for engineering analyses. Tests, which
may be necessary for the project include moisture content, density, particle size analyses and
Atterberg limits. Subsurface conditions and specific design criteria will be the basis for testing

requirements.
2.4 ENGINEERING ANALYSES & REPORT

Engineering analyses of the data collected in the field and laboratory studies will be made. Three
(3) copies of our geatechnical report will be submitted and will include the following:

A. The logs of the test borings, a site plan showing boring locations and a description of

procedures and equipment used in the boring program. Depth to groundwater, if encountered,
will be presented on the boring logs.

B. Results of laboratory tests and a description of test methods.
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C. Guide specifications for site grading, compaction requirements and methods for backfill.

D. Earth pressures and other criteria for the design of retaining walls and other earth retaining
structures. i

E. Special treatment'recommended for any expansive soil, "collapsing” soil, man-made fills or
other moisture sensitive materials that may be present beneath the site.

F. Discussion of geotechnical conditions for foundation and earthwork construction presented for
use in the preparation of preliminary construction cost estimates.

G. Pavement recomn;wendations for the construction basketball courts

3.0 FEES, TERMS OF PAYMENT & WARRANTY

3.1 FEES

Charges for the geotechnical study, as described in Section 2, will be a lump sum of $2,690.00.
Additional charges which might arise from changes in project details and scope of work would be
made. on the basis of our standard Unit Fee Schedule, a copy of which can be provided upon
request. The basic fee quoted includes the routine minor consultation with the prime professional
and other members of the design team normally involved with this type of project and, if required,
the submission of one addendum clarifying the details of the reports. Where extensive consultation
or major addenda are necessary as a result of substantial changes in the project details, additional

fees will be involved.

3.2 WARRANTY/INSURANGE

Our professional services will be performed, our findings obtained and our recommendations
prepared in accordance with generally accepted engineering principles and practices. This wamanty
is in lieu of all other warranties either expressed or implied. Insurance coverage for AMEC is

provided by:

Aon Reed Stenhouse, Inc.
2700, 125 -9 Ave. S.E.

Calgary, Alberta, Canada T2G OP9
Office: (403) 267-7010 Fax; (403) 261-0897

3.3 TERMS OF PAYMENT

Terms of payment are net 30 days. Payments not received within 30 days will be charged interestat
the rate of 1.5 percent per month, for an effective annual rate of 18 percent.
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If this matter is placed in the hands of an attorney for collection, the signatory agrees to pay. in
addition to fees and interest due hereon, reasonable attorney's fees.

40 SCHEDULE

The schedule for the services defined in this proposal is indicated in the following table:

Sl [ GEoTECHNicALSTUDY.
PR ISCHEDULEORWORK: y
TIME TO COMPLETE TIME FROM NQTICE TO
TASK ' "~ (DAYS)* PROCEED (DAYS)*

Mobilize to Site - 4
Field Study ; 1 5
Report Writing and . 9 14
Shipping/Delivery of Report

*Working Days (non-weekend; non-holidays)

This schedula assumes full access to the site and assistance as needed from the client to perform
the work in an expeditious manner. Additional time may be required if delays occur in receiving
critical design input frorh design team members, or for delays or stoppage of work required by the

client. |
!

If this proposal is satisféctory, please sign one copy of the attached consulting services agreement
and return it to us indicating your acceptance. Should you have any questions conceming this .
proposal, we would appreciate the opportunity to review and clarify.

Respectfully submitted,

AMEC Earth & Environmental, Inc. Reviewed by

e O

David A. Varela, P.E.
Geotechnical Project Engineer

Copies: Addressee (3)
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Cutts Land Surveying, Inc.
Professional Land Surveyors
fanuary 7, 2005
Garland Keirsey Swier Architscts
414 Executive Center Boulevard
Suite 100
El Paso, Texas 79912
Attn: Caz Swier, AIA

Re: Topographic survey of City Parks

Dear Caz;

This is our Proposal for land surveying services to prepare a Topographic Survey of the Pecan Grove 2 and Sherman
{(Montalvo) Parks as requested in your Fax of yesterday.

SCOPE OF WORK
1. Locate existing improvements (sidewalk, curb, rockwall, fence, sign, €tc.),
2. Locate elevations of curb, gutter, sidewalk, wall, and ground ¢levations;
3. Locate existing visible utilities with rim and flow line elevations of man holes;

4. Preparc a 1" = 20’ topographic survey plat showing spot elevations taken with 1 foot contours;
5, Fumish two (2) copies of each Topographic Survey plat and 1 copy of AutoCAD 14 file;

RASIS OF COMPENSATION L
We propose a lump sum cost of $1,600 for the Pecan Grove 2 park site and $2800 for the Sherman Park sito using
the above Scope of Work, =" -

i -1

TIME OF COMPLETION

We will complete this work within two (2) weeks with your signed authorization to proceed.

If you have arty questions or need additional information, please call.

ACCEPTANCE:

Sfincércly,
By,
" Jerry Cutts, RPLS
l?resident

Date: _

Tel. (915) $34-9361

{ 1100 Montane, Suite 206 Emall: cuttsland@sol.com Fax (915) 534-9394

! El Paso, Texas 79502




. SCOTT BIGGS
PROFFESIONAL ESTIMATOR & CONSULTANT
11510 Rebel Court
El Paso, TX 79936

January 4, 2005

Garland-Keirsey-Swier Architects
414 Executive Center Blvd.; Suite 100
El Paso, TX 79902

ATTN: CAZ SWIER
REF: MONTALVO PARK

Mr. Swier,

The following is my proposal to provide you with a budget estimate of construction costs
for the above named project. This price includes a preliminary estimate based on your
conceptual drawings and a site visit. We will endeavor to be within 20% of actual
construction costs. We will furnish you a revised estimate at 50% construction
documents. And finally, upon receipt of 90% complete contract documents, a final
budget estimate will be provided. I may need to visit with you to verify your design

intent after reviewing your preliminary drawings.

Our fee for this project is $1,312.50. This fee may need to be adjusted should the there
be major “scope of work” changes from the preliminary to the 90% plans. The budget is
inclusive of site, general conditions, and associated costs. My proposals include a
detailed quantity and material breakdown for your information, and a “by division”
summary sheet for you to provide to the owner/user. This will allow you to “value

engineer” specific aspects of your design if need be.

Please contact me if you have any questions or require additional information.

Sincerely,

Scott Biggs
Chief Estimator



, SCOTT BIGGS
PROFFESIONAL ESTIMATOR & CONSULTANT
11510 Rebel Court
El Paso, TX 79936

January 4, 2005

Garland-Keirsey-Swier Architects
414 Executive Center Blvd.; Suite 100
El Paso, TX 79902

ATTN: CAZ SWIER
REF: PECAN GROVE II PARK

Mr. Swier,

The following is my proposal to provide you with a budget estimate of construction costs
for the above named project. This price includes a preliminary estimate based on your
conceptual drawings and a site visit. We will endeavor to be within 20% of actual
construction costs. We will furnish you a revised estimate at 50% construction
documents. And finally, upon receipt of 90% complete contract documents, a final
budget estimate will be provided. I may need to visit with you to verify your design

intent after reviewing your preliminary drawings.

Our fee for this project is $1,137.50. This fee may need to be adjusted should the there
be major “scope of work” changes from the preliminary to the 90% plans. The budget is
inclusive of site, general conditions, and associated costs. My proposals include a
detailed quantity and material breakdown for your information, and a “by division”
summary sheet for you to provide to the owner/user. This will allow you to “value

engineer” specific aspects of your design if need be.

Please contact me if you have any questions or require additional information.

Sincerely,

Scott Biggs
Chief Estimator
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CHIHUAHUAN DESERT LANDSCAPE ARCHITECTURE
3214 E. Yandell Dr, Suite B El Paso, TX 79903
(915) 565-6114 fax (915) 565-6117
urbanoasis@sbcglobal.net

January 31, 2005

Caz Swier

Garland, Kiersey, Swier, Architects

414 Executive Center Bivd

Suite 100

El Paso, TX 79902

RE: Landscape Architectural Services for Pecan Grove 2 Park & Sherman Park

Dear Caz:

Thanks again for considering us for the projects. Here is a proposal for design
services for the project as we discussed and scope of services that you provided.
Services provided would include preparation of the landscape & irrigation drawings,
specifications, itemized cost estimate, and contractor bid tabulation form. Urban Oasis

will be provided all bgse drawings, surveys, etc... in autocad format.

Pecan Grove Fee $6,250.00

Shearman Fee $3,150.00

approved date

Please give me a call to discuss if needed or fax back with your approval. Thank you.

Respectfully,

Robert Todd Jones, ASLA



I - JOHN G MORRISON ENGINEER ARCHITECT
[ i 4150 RIO BRAVO DR #221 * EL PASO, TEXAS 79902 |

TURN

Garland Kiersey Sweir Architects 1-12-2005

414 Executive Center Bivd. #100
El Paso, TX 79902

Attn:  Caz Sweir, AIA

Re:  Parks Proposal
City of El Paso

Dear Caz,

I propose to do the grading, mechanical, plumbing and electrical engineering design and drawings on
the Pecan Grove 2 Park for a fee of $1,250.00.

I propose to do the lighting design, shade canopy and picnic covers design and drawings for a fee of
$1,550.00.

’

S - (’ML‘

John G Morrison P.E,.RA.

PHONE 915-532-6774 A FAX 915-532-6835
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Client#: 16356 GARLAHIL

ACORD.. CERTIFICATE OF LIABILITY INSURANCE TR

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
USI Southwest ' ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
46 South IH-35, Suite 301 HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR

19 ou oV, vuite ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
Austin, TX 78704 :
512 443-0878 INSURERS AFFORDING COVERAGE NAIG #
INSURED INSURER A: American Home Assurance Company 19380

Garland and Hilles Architects, Inc. INSURER B:

dba: Garland Keirsey Swier Architects INSURER G-

é‘llt:)Exec;_J)t(lve Center Blvd., Suite 100 INSURER D:

aso, 79902-1015 INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH

POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

oy
LTk INSRO TYPE OF INSURANCE POLICY NUMBER AT (MDD PO wboma LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
COMMERCIAL GENERAL LIABILITY B R e dence) |8
J CLAIMS MADE I:] OCCUR MED EXP (Any one person) | §
PERSONAL & ADV INJURY | §
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $
PQLICY I l ‘ngf I I LoC
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT | ¢
ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY .
SCHEDULED AUTOS (Per person)
| - | HIREDAUTOS BODILY INJURY s
NON-OWNED AUTOS (Per accident)
- PROPERTY DAMAGE s
(Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT |$
.| anvy auTo OTHER THAN EAACC | $
AUTO ONLY: AGG | §
EXCESS/UMBRELLA LIABILITY EACH GCCURRENCE $
OCCUR [___’ CLAIMS MADE AGGREGATE $
$
DEDUCTIBLE $
RETENTION _ § : $
WORKERS COMPENSATION AND - Rt o
EMPLOYERS' LIABILITY £ L EAGH ACCIDENT s
ANY PROPRIETOR/PARTNER/EXECUTIVE =
OFFICER/MEMBER EXCLUDED? E.L. DISEASE - EA EMPLOYEH §
If yes, describe under
SPECIAL PROVISIONS below E.L. DISEASE - POLICY LIMIT | §
A | OTHER Professional 5310523 11/02/2004 05/09/05 $1,000,000 per claim
Liability $1,000,000 annl! aggr.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
*Except in the event of non-payment

Prof Liab: The aggregate limit is the total insurance available for claims

presented within the policy period for all operations of insured. The

limit will be reduced by payment of indemnity and expense.

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL *3(0 DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR

CERTIFICATE HOLDER

Garland and Hilles Arch,, Inc.
dba: Garland Keirsey Swier Arch.

414 Executive Center Blvd.
Suite 100 REPRESENTATIVES.

El Paso, TX 79902-1015 AUTHOR(ZED%EPRESE%TA'TIVE

ACORD 25 (2001/08) 1 of 2 #S179353/M179352 723 . © ACORD CORPORATION 1988






